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Central Board of Secondary Education
2, Community Centre, Preet Vihar
Delhi-110092

Tender Notice

The CBSE invites tenders under Two-Bid System from reputed Architects-cum-Interior
Decorators having a team of Consultants/Experts, 10 years experience and satisfactorily
completed a minimum of 3 works of similar nature with value Rs. 2 crores or above, for internal
renovation, space management, lighting, air conditioning i/c campus development of its HQ.
bldg., 2 CC, Preet Vihar, Delhi-110092 with plinth area approx. measuring 75,000 sq. ft. The
theme of the assignment shall be “Redevelopment by Adopting Modern Space Management with
Energy Conservation”. The scope of work shall include Development of Reception Area,
Interior developmental works comprising False-ceiling, CFL/LED Lighting, Intranet System,
Air-conditioning, Space Management using modular furniture/compactors, Campus development
i/c Structural repairs etc. An EMD amounting to Rs. 50,000/- and cost of tender form
Rs. 1,000/- payable in f/o the Secretary CBSE through DD/BD must be attached with the
Technical-Bid. The conceptual plan highlighting salient features must be annexed alongwith the
Technical-Bid. For proper assessment of work, the site must be visited.

The tenders complete in all respect be submitted latest by 27/01/2012 upto 2:00 p.m. and opened
on the same day at 3:30 p.m. Incomplete, conditional & belated tenders shall stand rejected.
The Secretary CBSE reserves the right to reject any or all the tenders without assigning any
reason thereof.

Note: For more information and downloading the tender, kindly visit our Website
www.chse.nic.in

JOINT SECRETARY (A&L)
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INSTRUCTIONS TO THE TENDERERS

Incomplete and conditional tenders shall be summarily rejected.

Percentage Rates are to be quoted in words and figures without any cutting/overwriting.
Interested Agencies shall be required to enclose all requisite documents.

The tenders shall be opened on 27/01/2012 at 3:30 pm in the presence of the tenderers.

o~ w0 DD

Any additional information required by CBSE in respect of the work experience shall be
submitted by the tenderers within three days, failing which the offer shall not be
entertained.

6. Tenders received without EMD and Cost of Tender Rs. 50,000/-, Rs. 1,000/- in the form
of DD/BD shall be summarily rejected. Both these Drafts shall be attached with the
Technical-Bid.

7. The Agencies may submit its prestigious work/project salient features and details through
a soft copy in the form of a CD/PEN Drive.

8. Technical & Price Bids must be signed by the same Authorised Signatory.

9. The Site must be visited b/w 3:00 to 5:00 p.m. on any working day alongwith the
Consultants/Experts for proper evaluation of work and the estimated cost thereof.

10. In case of any clarifications, the agencies may contact the Sr. Engineer (Estate).



Cost of tender: Rs. 1,000/-

CENTRAL BOARD OF SECONDARY EDUCATION
2, COMMUNITY CENTRE, PREET VIHAR, DELHI-92.

Last date: 27/01/2012
Upto 2.00 P.M.

Name of work . Selection of Architect cum Interior Decorator having Composite
team of Experts/Consultants.

Locations : H.Q.BIdg. at Preet Vihar, Delhi.

1.0  About the Agency

1.1  Name of the Agency:

1.2 Office Address:

1.3 Tel.No.

1.4 Email Id

1.5 Licence No. & Reg.Details:

1.6 P.F.A/lc No. :

1.7 PAN NO.

1.8 Service Tax
Regd.Certificate :

1.9 Annual turnover for last three years:




2.0 Experience:

2.1 Total experience in year :

2.2 Contracts of approx. equivalent value executed in the past 03 years.
SI.No. Period Name of the| Cost of the | Contact person
From To organization work executed | with Tel.No.
01.
02.
03.
04.
05.

3.0 Organizational Set-up details

3.1 Architetural Staff:

3.2 Consultants :

3.3 Administrative Staff:

4.1 Has the firm been ever debarred/Black

Listed by any organization?
If “Yes’ the details thereof.

4.2 Similar work at hand in Delhi/Gurgaon/

Noida etc. and nearby cities

4.3 Particulars of Demand Drafts enclosed as Earnest
Money and cost of tender (Name of Bank):

Amount

: Rs. 1,000/- DD/BD No.

Rs. 50,000/- DD/BD No.




(Signature of the tenderer) Tel.NO. e
With complete address and seal Mobile NO.: ...,
Place @ .o,

Note: Please attach the attested copies of :

Q) Licence no. and Regn.No.

(i)  P.FA/c No.

(iii)  PAN No.

(iv)  Service Tax Regd. No.

(v) Experience certificates & Agreements executed.



Scope of Work

Study of Occupancy vis-a-vis Space requirements.

Designing efficient space saving office furniture/work stations & cubicles facilitating
optimum utilization of space.

Economical & efficient Air-conditioning System requiring minimum Maintenance.
False-ceiling work.

Energy efficient lighting System.

Modern communication networking (Intranet).

Alternative option in place of existing Mosaic Tile flooring.

Development of Reception Area with requisite furniture for staff and visitors.
Development of external circulation area for parking and public dealing counters, street
furniture, and campus lighting.

. Providing modern signage in and around the building.
. Development of Basement for better utilization.

. Renovation of Toilets.

. Development of Terrace Area.

. Redevelopment of Executive floor i/c Conference hall.
. Augmentation of existing Fire Installation.

. Indoor plants and Land Scape.

. Minor Structural repairs.

Note: The Architectural Consultant/Agency shall be required to prepare all tender documents
for the respective items of work as per the priorities fixed by the Board, however foremost
priority shall be given to HVAC work.



Last Date : 27/01/2012
Upto 2:00 P.M

PRICE BID

Name of Work: Selection of Architect cum Interior Decorator having Composite team of
Experts/Consultants.

Estimated Costof Work :- ...

Estimated Time of Completion - .........c.coooiiiiiiiiennnn.

Consultancy Charges (Percentage) - .......oovvvervenieiieienieneene e

> W o

Specific/Special Conditions if any - ... ...

Accepted by me

Sign. of Prop./Manager
Seal of firm
Add.

Tel./Mob.No.




IMPORTANT PARAMETERS GOVERNING THE WORK

1. The Architect Consultant is required to provide services in respect of the following:

Part | - ARCHITECTURE:

1.1 Taking Client’s instructions and preparation of design brief.

1.2 Site evaluation, analysis and impact of existing and/or proposed development on its
immediate environs.

1.3 Design and site development.

1.4 Interior design.

1.5 Toilet renovation

1.6 Electrical, electronic, communication systems, intranet and design.

1.7 Heating, ventilation and air conditioning design (HVAC) and other mechanical systems.

1.8 Fire detection, fire protection and Security systems etc.

1.9 Periodic inspection and evaluation of Construction works.

Part | - ALLIED FIELDS:

1.10  Landscape Architecture.
1.11  Interior Architecture

1.12  Architectural conservation.
1.13  Retrofitting of Buildings.
1.14  Graphic Design and Signage.

SCHEDULE OF SERVICES
The Architect shall, after taking instructions from the Client, render the following services:

Concept Design (Stage 1):

2.01 Ascertain Client’s requirements, examine site constraints & potential, and prepare a design
brief for Client’s approval.

2.02 Prepare report on site evaluation, state of existing buildings if any and analysis and impact of
existing and/or proposed development on its immediate environs.

2.03 Prepare drawings and documents.

2.04 Furnish report on measures required to be taken to mitigate the adverse impact, if any, of the
existing and/or proposed development on its immediate environs.

2.05 Prepare conceptual designs with reference to requirements given andprepare rough estimate
of cost on area basis.

Preliminary design and drawing (State 2):



2.06 Modify the conceptual designs incorporating required changes and prepare the preliminary
drawings, sketches, etc. for the Clients approval along with preliminary estimate of cost on area
basis.

Drawings of Client’s approvals (Stage 3):

2.07 Prepare drawings necessary for Client’s and ensure compliance with codes, standards and
legislation, as applicable.

Working drawings and tender documents (Stage 4):

2.08 Prepare working drawings, specifications and schedule of quantities sufficient to prepare
estimate of cost and tender documents including code of practice covering aspects like mode of
measurement, method of payments, quality control procedures on materials & works and other
conditions of contract.

Appointment of contactors (Stage 5):
2.09 Invite, receive and analyse tenders: advise Client on appointment of contractors.
Construction (Stage 6):

2.10 Prepare and issue working drawings and details for proper execution of works during
construction.

2.11 Approve samples of various elements and components.

2.12 Check and approve shop drawings submitted by the contractor/vendors.

2.13 Visit the site of work, at intervals mutually agreed upon, to inspect and evaluate the
Construction Works and where necessary clarify any decision, offer interpretation of the
drawings/specifications attend conferences and meetings to ensure that the project proceeds
generally in accordance with the conditions of contract and keep the Client informed and render
advice on actions, if required.

2.14 In order to ensure that the work at site proceeds in accordance with the contact
documents/drawings and to exercise time and quality controls the day-to-day supervision will be
carried out by a Construction Manager (Clerk of Works/site Supervisor or construction
Management Agency in case of a large and complex project) who shall work under the guidance
and direction of the Architect and shall be appointed and paid by the Client.

2.15 Issue Certificate of Virtual Completion of works.

Completion (Stage 7):

2.16 Prepare & submit complete reports.
2.17 Issue two sets of as built drawings including services, if required.

3. PROFESSIONAL FEE:

3.1 In consideration of the professional services rendered by the Architect, he shall be paid
professional fee and other charges as agreed to.

3.2 Any tax levied by law, such as Service tax, etc. contingent of professional services rendered
by the Architect, shall be payable by the Client, over and above the gross fees charged by the
Architect in relation to the services provided.

4. SCHEDULE OF PAYMENT :



The Architect shall be paid professional fee in the following stages consistent with the work done
plus other charges and reimbursable expenses as agreed upon:

Retainer
On appointment/Signing of Agreement/Acceptance of
offer.

Stage 1:

On submitting conceptual designs & rough estimate of
cost.

Stage 2:

On submitting the required preliminary scheme of the
Client’s already Client’s approval along with the
preliminary estimate of cost.

Stage 3:

a. On incorporating Client’s Suggestions and
submitting already drawings for approval from
the Client/statutory authorities, if required.

b. Upon client’s/statutory approval necessary for
commencement of construction. Wherever
applicable.

Stage 4:

Upon preparation of working drawing, specification
and schedule of quantities sufficient to prepare estimate
of cost and preparation of tender document.

Stage 5:

On inviting, receiving and analyzing tender : advising
client On appointment of contractors.

Stage 6:

a. On submitting working drawing and detail
required for commencement of work at site.

g i On completion of 20% of the work
ii. On completion of 40% of the work
iii. On completion of 60% of the work
iv. On completion of 80% of the work
V. On Virtual Completion
Stage 7

On submitting Completion Report

Rs. 20,000/- or 5%

of the

total

fees

payable, whichever is higher, adjustable at the

last stage.

10% of the total fees payable.

20% of the total fees payable
made at stage 1.

30% of the total fees payable
made at stage 1 and 2.
35% of the total fees payable

already made at stages 1 to 3a.

45% of the total fees payable
already made at stage 1 to 3a.

55% of the total fees payable
already made at stages 1 to 4.
65% of the total fees payable
already made at stages 1 to 5.
70% of the total fees payable

already made at stages 1 to 6a.

75% of the total fees payable

already made at stages 1 to 6b (i).

80% of the total fees payable

less

less

less

less

less

less

less

less

less

Already made at stages 1 to 6b (ii).

85% of the total fees payable

less

Already made at stages 1 to 6b (iii).

90% of the total fees payable

less

Already made at stages 1 to 6b (iv).

payment

payment

payment

payment

payment

payment

payment

payment

payment

payment

payment

100% of the fees payable less payment made at



various stages and retainer.

5. EFFECTING PAYAMENT TO THE ARCHITECT :

5.1 The fee payable to the Architect shall be computed on the actual cost of work on completion.
The payment due to the Architect at different stages be computed on the following basis:
5.1.1 Retainer . On rough estimate of cost.

5.1.2 AtStagel : On rough estimate of cost.

513 AtStage2to4 : On preliminary estimate of cost.
514 AtStage5to6b: Accepted tender cost.

5.15 At Stage7 :Actual total cost

5.2 Progressive on account, payments shall be made by the Client to the Architect against any of
the above stages based on the quantum of work done during that stage, as maybe mutually
agreed to between the Client and the Architect.

5.3 No deductions shall be made from the fee of the Architect on account of penalty, liquidated
damages, part rates or other sums withheld from payment or recovered from
contractors/suppliers.

5.4 When the work is executed wholly or in art with old materials or labour or carriage is
provided by the Client, the percentage fees shall be calculated as if the work had been
executed wholly by the contractor supplying all labour and new materials.

5.5 The actual cost of the completed works shall include cost to execution of assigned works,
referred to in Scope of work and not the cost or equipment & machinery such as
Transformers, DG Sets, Sub-stations, Lifts, Air Conditioning Machine, Pumps & Motors,
Water and Sewage Treatment Plant etc.

5.6 In case it is established that the Architect is not responding to the client’s letters or
inordinately delaying the submission of the requisite drawings/details, the client shall have a
right to put a penalty @ 0.1% per week.

6. CLIENT’S ROLE AND RESPONSIBILITIES :

6.01 To provide detailed requirements of the work

6.02 To furnish Specific conditions/Statutory stipulations/Codes of Practice/Schedule of rates,
etc. desired to be followed.

6.03 To give effect to the professional advice of the Architect and cause no changes in the
drawings and documents without the consent of the Architect.

6.04 To honour Architect’s bills within one month of its submission.

6.05 To appoint a Construction Manager (Clerk of Works/Site Supervisor or Construction
management Agency in case of a large and complex project) as per the Architect’s advice.

7. EXECUTION OF THE ASSIGNMENT :

7.01 The Architect shall keep the Client informed about the progress of work in his office.

7.02 The Architect shall deputed specialized consultants in consultation with the Client, as &
when required.

7.03 The Architect shall be responsible for the direction and integration of the consultants work.
The consultants, however, shall be fully responsible for the calculations, the detailed design and
periodic inspection and evaluation of the work entrusted to them. The Architect shall, if
requested, make available the design calculations.



10.

11.

7.04 The Architect will advise the Client on the Time Schedule (Bar Chart/PERT/CPM Network)
prepared by the contractors for the completion of work, if required.

7.05 The Architect shall supply to the Client, free of the cost, upto 3 sets of drawings at different
stages.

7.06 The Architect shall not make any deviations, alterations or omissions from the approved
drawings, involving financial implications without prior consent of the Client.

7.07 Any professional services to be rendered by the Architect at the instance of the Client after
the agreed project completion period shall be compensated for on mutually agreed terms.

7.08 The Architect shall exercise all reasonable skill, care and diligence in the discharge of his
duties and shall exercise such general superintendence and inspection as may be necessary to
ensure that works are being executed in accordance with the Conditions of Contract.

7.09 No change shall be made in the approved drawings and specifications at site without the
consent of the Architect.

TIME SCHEDULE :
The Architect shall, in consultation with the Client, prepare a Time Schedule in respect of various
services to be rendered and discharge of Client’s obligation.

OWNERSHIP OF COPYRIGHT :

Architectural design is an intellectual property of the Architect. The drawings, specifications,
documents and models as instruments of service are the property of the Architect whether the
project, for which they are made is executed or not. The Client shall retain copies of the
Architect’s model, drawings, specifications and other documents for his information and use in
connection with the project. These shall not be used for any other project by the client or the
Architect or any other person, except for the repetition as stipulated in the Scale of Charges.

TERMINATION OF AGREEMENT :

10.1  Agreement between the Architect and the Client may be terminated by either one giving
the other a written notice of less that 30 (thirty) days, should either fail substantially to perform
his part of responsibilities/duties, so long as the failure is not caused by the one initiating the
termination.

10.2  In the event of Architect’s firm closing its business or the Client having terminated the
agreement, the Client shall have the right to employ another Architect to complete the work, after
making payment to the previous architect’s firm, at the risk and cost of the defaulting agency.

ARBITRATION :

All disputes or differences which may arise between the Client and the Architect under
“Conditions of Engagement” with regard to the meaning or interpretation or matter or things done
or to be done in pursuance hereof, such disputes and differences shall be referred to the
Arbitrator. The Arbitrator shall be appointed by the Chairman, CBSE. The arbitration shall be
conducted as per the provisions of Arbitration and Conciliation Act, 1996 and subsequent
amendments as applicable. The decision and award of the Arbitrator shall be final and binding on
the Architect and the Client.

Accepted by me

Sign. of Prop./Manager
Seal of firm
Add.




Tel./Mob.No.




